



GOVERNMENT OF GILGIT-BALTISTAN
Office of the Executive Engineer
Communication & Works (C&W) Department GB
B&R Division Hunza

No. AB/HN/Cash-2(1)/2024-25/887

Dated: 15th November, 2024

SUBJECT: OFFICE ORDER (POSTPONEMENT OF TENDER)

In continuation to office notice No. AB/(HNZ)/Cash-1(2)/2024-25/851 dated 28.10.2024 for the work "Construction of link roads in W-6 Hunza (Additional Work)". This bid was published in print media and GB-PPRA website vide TSE 20241029358, the bid was scheduled on 15.11.2024 with closing of bid submission time on 10:00 am and opening time as 10:30 am. 05 Nos total bids documents were sold upto the closing time.

The bid opening in the office of Executive Engineer B&R Division GB-C&WD Hunza and tender box put for submission of their bids.

It is noted that no of the constructors/firms submitted their bid upto the bid submission/closing time i.e. 10:30 am due to unknown reasons and the tender box found empty.

Hence, the bid opening is postponed till furthers.

Other terms and conditions will be remained unchanged.


(Engr. Sohail Kashif)
Executive Engineer
Ph-05813-921085

DISTRIBUTIONS:

1. The Chief Engineer,
GB-C&WD Gilgit Region, Gilgit.
2. The Superintending Engineer,
GB-C&WD Circle Office Hunza/Nagar.
3. PPRA web site. www.gbppra.org.pk ✓
4. Deputy Director, Information Cell GB, Gilgit.
5. Office Notice Board.
6. Office copy.