



**GOVERNMENT OF GILGIT-BALTISTAN
OFFICE OF THE EXECUTIVE ENGINEER B&R
DIVISION C&WD GILGIT**

No. AB/Cash/Notice/PRE/2024-25/548

Dated 8th May 2025

EXTENSION OF TIME FOR OPENING OF FINANCIAL BIDS

Reference: Gilgit-Baltistan Public Procurement Regulatory Authority (GB PPRA) letter No. GBPPRA(Admin)-7/2025 dated 8th May 2025.

The Gilgit-Baltistan Procurement Regulatory Authority (GB PPRA) has been withdrawn the suspension on the procurement proceedings for the work **"Metaling of existing road from Oshikhandass to Danyore GBA-III Gilgit"** vide above referred letter.

Keeping in view of the above and in continuation of this office letter No. AB/Cash/Notice/Pre/2024-25/545 dated 8th May 2025, the financial bids for the above work which has already been submitted is hereby re-scheduled to be opened on 9th May 2025 at 1100 hours in the office of Superintending Engineer GB C&WD Gilgit Circle.

Other terms & conditions will remain the same.

(ENGR. INTIKHAB ALI)
Executive Engineer
Tel # (05811)-922475

Distributions: -

1. The Secretary C&W Department GB, Gilgit.
2. The Chief Engineer GB C&WD Gilgit Region.
3. The Superintending Engineer GB C&WD Gilgit Circle.
4. The Deputy Director (GB-PPRA) Gilgit.
5. All Members Procurement Committee _____
6. All Pre-Qualified contractors _____
7. Office Notice Board.
8. Office File.