



GOVERNMENT OF GILGIT-BALTISTAN  
OFFICE OF THE EXECUTIVE ENGINEER  
WATER & POWER DIVISION  
DIAMER CHILAS

NO EE/WP/AB/2024-25 /1489

Dated 06 May, 2025

**Subject:- NOTICE INVITING TENDERS**

Scaled tender are hereby invited from the approved Government Contractor /Firms of Water & Power Department for below mentioned work of Water & Power Division Diamer Chilas..

S. #	Item of work	Estimated cost	E/M 2%	Cost of t/ form	Date of Issue	Time of Submission	Date of opening
1	S/F of Theft 300 KVA step down transformer at Ghichi Nullah	2800000	56000	2000	26-5-2025	27-05-2025 (9:30 AM)	27-05-2025 (9:30 AM)
2	S/F of Theft 100 KVA step down transformer at Bahadur Abad Thorly Dass	1150000	23000	2000	26-5-2025	27-05-2025 (10:00AM)	27-05-2025 (10:00AM)
3	S/F of Theft 100 KVA step down transformer at Botogah Chaker	1150000	23000	2000	26-5-2025	27-05-2025 (11:00 AM)	27-05-2025 (11:00 AM)
4	S/F of Theft 25 KVA step down transformer at FWO Camp Tatta Pani Raikote	799000	15980	1000	26-5-2025	27-05-2025 (12:00PM)	27-05-2025 (12:00PM)
5	S/F of Theft 100 KVA step down transformer at Huch Doko Tangir	1185000	23700	2000	26-5-2025	27-05-2025 (1:00PM)	27-05-2025 (1:00PM)
6	S/F of Theft 50 KVA step down transformer at Thore Minar	700000	14000	1000	26-5-2025	27-05-2025 (2:00PM)	27-05-2025 (2:00PM)
7	S/F of Theft 50 KVA step down transformer at Cadet College Chilas	700000	14000	1000	26-5-2025	27-05-2025 (3:00PM)	27-05-2025 (3:00PM)
8	G&D of EE at HQ Chilas (repair/maintenance of 01 MW Botogah and 03 MW Dachar	1678000	33560	2000	26-5-2025	27-05-2025 (4:00PM)	27-05-2025 (4:00PM)
9	G&D of EE at HQ Chilas (Supply/Fixing of Materials)	862000	17240	1000	27-5-2025	28-05-2025 (9:30 AM)	28-05-2025 (9:30 AM)
10	Temporary diversion of flood damaged head work of 02 MW HPS Thack	889000	17780	1000	27-5-2025	28-05-2025 (10:00AM)	28-05-2025 (10:00AM)
11	Land development raising of compound wall and fencing of D-set premises at Sub station Chilas	2030000	40600	2000	27-5-2025	28-05-2025 (11:00 AM)	28-05-2025 (11:00 AM)
12	Normal repair/maintenance of T/D line at Khinner Area	525000	10500	1000	27-5-2025	28-05-2025 (12:00PM)	28-05-2025 (12:00PM)
13	R/R of 03 Nos 100 KVA step down transformer at HQ Chilas and Botogah area	1016000	20320	2000	27-5-2025	28-05-2025 (1:00PM)	28-05-2025 (1:00PM)
14	R/R of 03 Nos 100 KVA step down transformer at Hudur Toper and Thore, Phato Sher Abad and Sari	970400	19408	1000	27-5-2025	28-05-2025 (2:00PM)	28-05-2025 (2:00PM)
15	G&D of EE at HQ Chilas (Repair of Penstock pipe for 1.6 MW and 3.6 MW Thore	640000	12800	1000	27-5-2025	28-05-2025 (3:00PM)	28-05-2025 (3:00PM)
16	G&D of EE at HQ Chilas (S/F of excitation panel card at 1.6 MW	1700000	34000	2000	27-5-2025	28-05-2025 (4:00PM)	28-05-2025 (4:00PM)

**Terms and condition:-**

- Registration with Pakistan Engineering Council in relevant Category duly renewed for the year, 2024
- Receipt of renewal fee for the year, 2024-25.
- Earnest money (2%) must be provided with bidding documents.

Executive Engineer  
W&P Division Diamer  
Chilas

**Copy for Information to:-**

- Public Procurement Authority G-B (PPRA)
- Office Notice Board