& GOVERNMENT OF GILGIT-BALTISTAN
OFFICE OF THE EXECUTIVE ENGINEER B&R

— ~ 3
C&WD GB DIVISION C&WD GILGIT
No. AB/Cash/Notice/PRE/2024-25/549 Dated 8t May 2025

EXTENSION OF TIME FOR SUBMISSION OF FINANCIAL BIDS

Reference: Gilgit-Baltistan Public Procurement Regulatory Authority (GB PPRA) letter No.
GBPPRA(Admin)-7/2025 dated 8™ May 2025.
The Gilgit-Baltistan Procurement Regulatory Authority (GB PPRA) has been
withdrawn the suspension on the procurement proceedings for the work “Metaling of

road to Kargah Budha” vide above referred letter.

Keeping in view of the above and in continuation of this office letter No.
AB/Cash/Notice/Pre/2024-25/546 dated 8™ May 2025, the financial bids for the above work
is hereby re-scheduled to be submit on 12t May 2025 at 1200 hours in the office of
Superintending Engineer GB C&WD Gilgit Circle, bids shall be opened after thirty minutes of

deadline for submission of bids.

Other terms & conditions will remain the same.

(ENGR. INTIKHAB ALI)
Executive Engineer
Tel # (05811)-922475
Distributions: -

The Secretary C&W Department GB, Gilgit.

The Chief Engineer GB C&WD Gilgit Region.

The Superintending Engineer GB C&WD Gilgit Circle.
The Deputy Director (GB-PPRA) Gilgit.

All Members Procurement Committee

All Pre-Qualified contractors
Office Notice Board.
Office File.
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