

GOVERNMENT OF GILGIT BALTISTAN  
OFFICE OF THE EXECUTIVE ENGINEER LG&RD  
DISTRICT GHIZER.

\*\*\*\*


No.EE/GZR-1(11)/204-25

Dated 8<sup>th</sup> May, 2025

**INVITATION TO BID.**

1. Sealed tenders are hereby invited through "single stage one envelope" bidding procedure as per GBPPRA Rule 39(a) for the works mentioned below from the eligible firms/contractor registered with PEC in relevant category / field of specialization renewed upto 30<sup>th</sup> June, 2025. The tender documents can be obtained from the office of the undersigned from the date of publication till 28-05-2025 during office timing. Tender fee as mentioned against each (non-refundable) in the form of Cash alongwith 2% Bid Security in the shape of CDR from any scheduled bank of Pakistan in favour of Executive Engineer LG&RD District Ghizer to be attached with the application for issuance of tender documents. Bidding documents will be issued by applying on original letter pad by owner of firm or their authorized representative having registered power of attorney of the firms mentioning the name of project (on affidavit). No proxy will be allowed to participate. The tender documents must reach in the office of the undersigned as per schedule mentioned against each and shall be opened on same day and time in the presence of contractors or their authorized representatives. Tenders received by mail courier and fax or telegraphically shall not be entertained. The undersigned reserve the right to reject any or all the tender under GB-PPRA Rules-36 of 2022. Additional performance guarantee will be governed through Clause 21.3 of bidding data sheet in bidding documents. No compliance of instruction to bidder in the Tender documents will lead to disqualification responsiveness of the bid/firm. In case of gazette local holiday tender will be opened on next working day without further intimation and time completion period of projects are tabulated below.

S No	Name of work	Estimate cost	Bid security	Cast of T/Form	Closing date & Time	Opening date & Time
1	Construction of Community Hall at Handrab GBA-20 Ghizer-II	30,65,000/-	61300/-	4000/	29/5/25 11:00 AM	29/5/25 11:30 AM
2	Construction of Vocational Center Gulapor and Raushin	78,92,000/-	157840/-	8000/	29/5/25 12:00 PM	29/5/25 12:30 PM

  
(JAVID IQBAL)  
EXECUTIVE ENGINEER  
LG&RD DISTRICT GHIZER