



GOVERNMENT OF GILGIT-BALTISTAN  
OFFICE OF THE EXECUTIVE ENGINEER  
GILGIT-BALTISTAN C&W DEPARTMENT  
B&R DIVISION KHARMANG

\*\*\*\*\*

NO-EE-Cash-Kmg-1(02)/2024-25/

Dated the 25<sup>th</sup> Feb ,2025

Subject: CORRECTION OF TENDER OPENING DATE (CORRIGENDUM)

This corrigendum is being issued with reference to the advertisement for "Feasibility Study of delta bridge at Kharmang Khas and Hamzigound and Truckable road from Pari to Changnmer GBA-11 Kharmang" through this office letter No- No-EE-Cash-KMG-1(02)/2024-25/66 dated 31<sup>st</sup> Jan,2025 which was published in Newspapers "Daily the News ISB, Daily Khabrain ISB, Daily K2 GB and Daily Salam GB on 04-02-2025 and uploaded on GBPPRA vide TSE No-20250207669.

It has come to our notice that the technical bid opening date mentioned in the advertisement was **incorrectly stated as 29th February 2025**, which is a non-existent date, as 2025 is not a leap year.

The correct date for the opening of bids for the above-mentioned Bid will be **3<sup>rd</sup> March 2025** on the same time and venue.

The other terms and conditions of the tender remain unchanged, and no further amendments are required.

All interested bidders are advised to take note of the revised date and submit their bids accordingly.

We apologize for any inconvenience caused and appreciate your understanding.

  
(Engr. Ashraf Hussain)

Executive Engineer  
C&W Department B&R Division  
Kharmang

C.C

01. The Chief Engineer C&WD Baltistan Skardu
02. The Suprintending Engineer C&WD Ghanche/Kharmang Circle Skardu
03. The Deputy Director GBPPRA Gilgit
04. Office Copy