


No.EE-Cashe-2(02)/2023-24/ 78

Dated 22 Jan, 2025

POSTPONEDMENT OF INVITATION TO BID (SSOE)

The invitation to bid (SSOE) vide letter No.EE-Cash-02-(02)/2023-24/1401 dated 24th December,2024 and GB PPRA No TSE-20241224531. The following two portions scheduled to open on 28-01-2025 is hereby postponed due to technical reason.

S.No	Sub Head	Date and time of opening
01	Construction of 80rft span suspension bridge at Chomik Tormik (instead of truss bridge Chomik Tormik and const. of protective bund and const. of link road Pak Chashma Tormik (600rft)	28-01-2025(10:30AM)
02	Const. of link road for Boys Middle School Ranga Skardu i/c Haji Yousaf plot Balghar (550rft) and Imp/Metalling of existing road Utility Store to Leprosy Hospital Skardu.	28-01-2025(11:30AM)


Executive Engineer
B&R Division C&WD Skardu
Ph: 05815-920357
Fax: 05815-920223

Distribution:-

1. The Chief Engineer C&WD Baltistan Region.
2. The Superintending Engineer Skardu-Shigar Circle Skardu/ Chairman Bid Evaluation Committee.
3. Deputy Director GB PPRA Gilgit.
4. Deputy Director press information cell Gilgit Baltistan Gilgit.
5. Office Notice Board
6. Office Copy

حکومت گلگت بلتستان

از دفتر انجینئرنگ ایڈ آرڈر ویمن کمیونیکیشن اینڈ ورکس ڈیپارٹمنٹ جی بی سکرو

حوالہ نمبر EE-Cash-2(02)/2023-24/1401

مورخہ 22 جنوری 2025

موخر دعوت نامہ برائے بولی (SSOE)

بحوالہ دفتر ہذا سے جاری کردہ نوٹس زیر نمبری EE-Cash-2(02)/2023-24/1401 مورخہ 24 دسمبر 2025 و جی بی

پیپر اشاعت نمبر TSE-202412245531

مندرجہ ذیل دو کاموں کو جو کہ مورخہ 28-01-2025 کو ہونا تھا کچھ ٹیکنیکل وجوہات کی بنا پر موخر کیا جاتا ہے۔

۱۔ تعمیر برائے چھوٹے طور مک 80rft سپن سسپشن پل کی تعمیر ٹرس برج چھوٹے طور مک بجائے ٹرس برج چھوٹے طور مک و حفاظتی بند اور تعمیر لنک روڈ پاک چشمہ طور مک (600rft)

۲۔ تعمیر برائے روڈ بوائزڈل سکول رنگا سکرو اور حاجی یوسف بلغاری پلاٹ (550rft) اور امپرومنٹ / میٹلنگ موجودہ روڈ ٹیلیٹی سٹورتا لپروسی ہسپتال سکرو۔

ان دو کاموں کو جو کہ کچھ ٹیکنیکی وجوہات کی بناء پر موخر کیا جاتا ہے۔

انجینئرنگ

بی اینڈ آرڈر ویمن

کمیونیکیشن اینڈ ورکس ڈیپارٹمنٹ سکرو

کاپی برائے اطلاع و ضروری کارروائی:

- ۱۔ سیکریٹری کمیونیکیشن اینڈ ورکس ڈیپارٹمنٹ گلگت بلتستان
 - ۲۔ چیف انجینئر بلتستان ریجن کمیونیکیشن اینڈ ورکس ڈیپارٹمنٹ گلگت بلتستان سکرو
 - ۳۔ سپرنٹنڈنٹ انجینئر کمیونیکیشن اینڈ ورکس ڈیپارٹمنٹ گلگت بلتستان شکر کل سکرو
 - ۴۔ ڈپٹی ڈائریکٹر جی بی پیپر اگلت
 - ۵۔ ڈپٹی ڈائریکٹر پریس کلب گلگت بلتستان گلگت
 - ۶۔ تمام نوٹس بورڈ دفتر ہذا
- آفس کاپی