



Office of the Executive Engineer
Communication & Works (C&W) Department GB
B&R Division Hunza

No. AB/HN/Cash-2(1)/2024-25/87-9

Dated: 47 November, 2024

SUBJECT: OFFICE ORDER (POSTPONEMENT OF TENDER)

Name of work: "Construction of Link Road from Karimabad Ali road to Dawn Public School at Hyderabad Hunza" refer to the advertisement vide his office notice No. AB/(HNZ)/Cash-1(2)/2024-25/827 dated 15.10.2024. This bid was published in print media and GB-PPRA website vide TSE No. TS20241016318E, opened on 05.11.2024 is hereby postponded till further order, due to non-approval of NITs from the competent authority.

(Engr. Sohail Kashif) Executive Engineer Ph-05813-921085

DISTRIBUTIONS:

- The Chief Engineer, GB-C&WD Gilgit Region, Gilgit.
- The Superintending Engineer,
 GB-C&WD Circle Office Hunza/Nagar.
- 3. PPRA web site. www.gbppra.org.pk.
 - 4. Deputy Director Information Cell GB, Gilgit.
 - 5. Office Notice Board.
 - 6. Office copy