



GOVERNMENT OF GILGIT-BALTISTAN
OFFICE OF THE EXECUTIVE ENGINEER
COMMUNICATION & WORKS DEPARTMENT
B&R DIVISION ASTORE

No.EE-Ast-2(5-Dev)2025-24 / 057

Astore, Dated 24/11 Sept, 2025

Subject: - POSTPOND OF TENDER

Reference this office vide invitation of bid No.EE-Ast-2(Cash/pre)/(2025-26/977 dated 1st September 2025. GB PPRA vide TSE No.202509021790 dated 2/9/2025 is hereby postponed due to Civil Court Shounter Stay order No.30/25 dated 23/09/2025 with immediate effect & till further order.

Executive Engineer B&R
Division C&WD Astore
Ph#05817-920200
Fax#:05817-450140

Copy to:-

1. Secretary C&WD Gilgit
2. Chief Engineer DAD Chilas
3. Superintending Engineer Diamer Circle Chilas
4. Director GB PPRA Gilgit-Baltistan
5. Office Notice Board/Bazar Notice board
6. Office Copy