



GOVERNMENT OF GILGIT-BALTISTAN
OFFICE OF THE EXECUTIVE ENGINEER
WATER & POWER DIVISION
DIAMER CHILAS

NO EE/WP/AB/2024-25 1274

Dated February, 2025

Subject:- **NOTICE INVITING TENDERS**

Sealed tender are hereby invited from the approved Government Contractor /Firms of Water & Power Department for below mentioned work of Water & Power Division Diamer Chilas..

S. #	Item of work	Estimated cost	E/M 2%	Cost of tender form	Date of Issue	Time of Submission	Date of opening
1	G&D of EE at HQ Chilas (S/F of 300run 2 copper cable /thimble for 01 MW Botogah	2049000	40980	2000	07-03-2025	10-03-2025 (9:30 AM)	10-03-2025 (9:30 AM)
2	G&D of EE at HQ Chilas (S/F of materials for 01 MW Botogah	2162000	43240	2000	07-03-2025	10-03-2025 (10:00AM)	10-03-2025 (10:00AM)
3	R/R of 03 Nos 100 KVA step down transformer at HQ Chilas & Botogah area	954000	19080	1000	07-03-2025	10-03-2025 (11:00 AM)	10-03-2025 (11:00 AM)
4	R/R of 100 KVA step down transformer at Juma Gah and Thorly	577900	11558	1000	07-03-2025	10-03-2025 (12:00PM)	10-03-2025 (12:00PM)
5	R/R of 200 KVA, 100 KVA & 50 KVA step down transformer at HQ Chilas and Botogah	1092000	21840	2000	10-03-2025	11-03-2025 (9:30 AM)	11-03-2025 (9:30 AM)
6	G&D of EE at HQ Chilas (Supply of Materials for 01 MW Botogah	924000	18480	1000	10-03-2025	11-03-2025 (10:00AM)	11-03-2025 (10:00AM)
7	R/R of 03 Nos 100 KVA step down transformer at Thokari, Jachan pain and Roni	739000	14780	1000	10-03-2025	11-03-2025 (11:00 AM)	11-03-2025 (11:00 AM)
8	R/R of 02 Nos 200 KVA, 100 KVA & 50 KVA step down transformer at Circle colony, boti colony Iqbal House and KKH area	979000	19580	1000	10-03-2025	11-03-2025 (12:00PM)	11-03-2025 (12:00PM)
9	R/R of 100 KVA & 03 Nos 50 KVA step down transformer at Botogah	982000	19640	1000	11-03-2025	12-03-2025 (9:30 AM)	12-03-2025 (9:30 AM)
10	R/R of 03 Nos 200 KVA step down transformer at Madarsa Molvi Ayaz, Kamal No.II Shaheen Taj Muhalla	863000	17260	1000	11-03-2025	12-03-2025 (10:00AM)	12-03-2025 (10:00AM)
11	R/R of 02 Nos 200 KVA & 02 Nos 100 KVA step down transformer at Riaz Muhallah Govt colony waheed NO. II and Sher Bahadur Muhallah	894000	17880	1000	11-03-2025	12-03-2025 (11:00 AM)	12-03-2025 (11:00 AM)
12	R/R of 03 Nos 100 KVA & 50 KVA step down transformer at Botogah Chilas	1013000	20260	2000	11-03-2025	12-03-2025 (12:00PM)	12-03-2025 (12:00PM)
13	R/R of 02 Nos 100 KVA & 02 Nos 50 KVA step down transformer at Botogah and HQ Chilas	959000	19180	2000	12-03-2025	13-03-2025 (9:30 AM)	13-03-2025 (9:30 AM)
14	R/R of 02 Nos 100 KVA & 02 Nos 50 KVA step down transformer at AC Office Chilas, Harpen Dass & KKH Area	844000	16880	1000	12-03-2025	13-03-2025 (10:00AM)	13-03-2025 (10:00AM)
15	R/R of 200 KVA, 100 KVA & 50 KVA step down transformer at KKH, Shaheen and Jachan	836000	16720	1000	12-03-2025	13-03-2025 (11:00 AM)	13-03-2025 (11:00 AM)

	G&D of EE at HQ Chilas (S/F of T/D materials for Botogah)	557000	11140	1000	12-03-2025	13-03-2025 (12:00PM)	13-03-2025 (12:00PM)
	G&D of EE at Thore (S/F of Power control/excitation control switch repair of penstock pipe for 3.6 MW Thore)	666000	13320	1000	13-03-2025	14-03-2025 (9:30 AM)	14-03-2025 (9:30 AM)
18	R/R of 02 Nos 100 KVA & 02 Nos 50 KVA step down transformer at Thore & Hudur	680000	13600	1000	13-03-2025	14-03-2025 (10:00AM)	14-03-2025 (10:00AM)
19	R/R of 02 Nos 50 KVA step down transformer at Thorly Dass and Indus hotel Shamok	1829000	36580	2000	13-03-2025	14-03-2025 (11:00 AM)	14-03-2025 (11:00AM)
20	G&D of EE at Thore (Supply of Lubricants)	1293000	25860	2000	13-03-2025	14-03-2025 (12:00PM)	14-03-2025 (12:00PM)
21	G&D of EE at Thore (1.6 MW & 3.6 MW Thore)	1385000	27700	2000	14-03-2025	17-03-2025 (9:30 AM)	17-03-2025 (9:30 AM)
22	Installation of new 100 KVA step down transformer with complete accessories at Pain Muhallah Chilas	1611000	32220	2000	14-03-2025	17-03-2025 (10:00AM)	17-03-2025 (10:00AM)
23	G&D of EE at HQ Chilas (S/F of 300mm ² copper cable and earthing set for 01 MW Botogah)	1436000	28720	2000	14-03-2025	17-03-2025 (11:00 AM)	17-03-2025 (11:00AM)
24	S/F of 200 KVA step down transformer Syab Kurd Darel	1845000	36900	2000	14-03-2025	17-03-2025 (12:00PM)	17-03-2025 (12:00PM)

Terms and condition:-

- Registration with Pakistan Engineering Council in relevant Category duly renewed for the year, 2024
- Receipt of renewal fee for the year, 2024-25.
- Earnest money (2%) must be provided with bidding documents.


 Executive Engineer
 W&P Division
 Diamer Chilas

Copy for Information to:-

- Public Procurement Authority G-B (PPRA)
- Office Notice Board