

**GOVERNMENT OF GILGIT-BALTISTAN**

Office of the Executive Engineer  
Works Division, Education Department Gilgit Division  
Directorate of Education Gilgit

**No.DEE-Edu-1(3)/2024/Dev**Dated 20<sup>th</sup> February, 2026**TENDER NOTICE .**

Work Division Education Department Gilgit Division invite tenders in sealed envelope for the following approved ADP schemes from Contractors/ Firms who have renewed this registration from PEC for financial year 2025-26 with relevant category and code C-10 on the basis of above /below from (CSR 2022) as per NIT issued by this office for concerned projects.

All Tender will be issued and opened on time mentioned below at the Executive Engineer Gilgit Division Office during office hours. PPRA rule Single Stage two Envelop (SSTE) bidding procedure will be followed, in 1<sup>st</sup> phase Technical bids will be opened and the Constitution Procurement & Purchase Committee will decide the eligibility of firms/contractors after reviewing/evaluation of Technical Bids, in 2<sup>nd</sup> phase Financial Bids of only eligible/technically responsive bidders will be opened and the financial bids of the Firms/ Contractors who have not been declared eligible for opening of financial bids, will be returned un-opened. The details of the works are as below:-

ADP #	Name of Scheme	Estimated Cost in Rs.	2% Earnest Money (Rs)	Tender form cost (Rs)	Scheduled Date			
					Tender Date and Time of Closing		Tender Date and Time of Opening	
					Date	Time	Date	Time
559	Missing Facilities of School Education System in GB and Initiatives for out of School Children.							
District Gilgit.								
i.	Construction of additional classrooms at BHS Kashrote.	3228752/-	65000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm
ii.	Construction of additional classrooms at GPS Upper Jutial& GPS Khomer Damote	9005781/-	185000/-	6000/-	9/3/26	11:30 am	9/3/26	12:30 pm
iii.	Construction of additional classrooms at BHS Minawar, BMS Sakwar& GPS Al Asar colony Sakwar	10911249/-	220000/-	8000/-	9/3/26	11:30 am	9/3/26	12:30 pm
iv.	Construction of toilet and store at BMS Skarkoi and DDE Office Gilgit	2028045/-	42000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm

v.	Construction of toilets at SAP School Shahtote/ Hanuchal Haramosh& BPS Hurban Haramosh, Const, of additional classrooms at BHS Sassi Haramosh	7799532/-	160000/-	6000/-	9/3/26	11:30 am	9/3/26	12:30 pm
vi.	Construction of toilets at BHS Datuchi Bagrote& GPS Chira Bagrote	2624562/-	55000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm
vii.	Missing facilities at SAP School Hussaiabad, Kamalabad, Faizabad Nomal & BMS Sultanabad	3915467/-	80000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm
viii.	Missing facilities at GPS Paidandass & GHS Chakarkote	1691509/-	35000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm
ix.	Missing Facilities at GMS Nakoi	3228752/-	65000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm
x.	Construction of room at XEN Office Gilgit	3432987/-	70000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm
<b>District Ghizer</b>								
i.	Missing Facilities at BHS Thangie Gupis, BHS Phander, BHS Raushan Gupis, MS Chashi Nullah& BHS Gulakmuli Phander	12906832/	260000/-	8000/-	9/3/26	11:30 am	9/3/26	12:30 pm
ii.	Missing Facilities at BMS Dain Ishkomen, PS Mujawair Ishkomen, BMS Barjangal Ishkomen& GHS Faizabad Ishkomen	20809975/	420000/-	10000/-	9/3/26	11:30 am	9/3/26	12:30 pm
iii.	Missing Facilities at PS Anwar BaigSilpi, BHS Buber, BMS Gurunjar& PS Dass Japukey	10604708/	215000/-	8000/-	9/3/26	11:30 am	9/3/26	12:30 pm
iv.	Missing Facilities at PS Anwar Nalti Yasin, GMS TauosYasin& PS Gawath Ysin	8045353/-	165000/-	6000/-	9/3/26	11:30 am	9/3/26	12:30 pm

**District Nagar**

i.	Missing Facilities at PS Chalt Pain, MS Rabat & PS Bar Garmais	4615057/-	95000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm
ii.	Missing Facilities at HSS Skandarabad, HS Skandarabad, MS Nilt, SAP School Qasimabad, HS Fakar, PS Pissan, PS Hakuchar& PS Gomadass	5490000/-	110000/-	6000/-	9/3/26	11:30 am	9/3/26	12:30 pm
iii.	Missing Facilities at MS Shayar, HS Summayar, HSS Askurdas & SAP School Jamalbad	6670000/-	135000/-	6000/-	9/3/26	11:30 am	9/3/26	12:30 pm
iv	Missing Facilities at PS Ratal Hopper, BPS Nagar Proper, SAP School Chehyoon, SAP School Homori, HS Hoper	1300000/-	30000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm

**District Hunza**

i.	Missing Facilities at HS Karimabad, HS Nasirabad, PS RahimabadHunza, MS Brongshall, PS Khanabad Center, Girls Hostel GulmitGojal, PS Mominabad, MS Altit Hunza, MS Hunza	8738395/-	180000/	6000/-	9/3/26	11:30 am	9/3/26	12:30 pm
ii.	Missing Facilities at HS Aliabad Hunza	1539569/-	35000/-	4000/-	9/3/26	11:30 am	9/3/26	12:30 pm

## **TERMS AND CONDITION:-**

- i. PEC valid registration for current financial year (2025-26) in relevant category and code and must Experience in civil work.
- ii. Latest affidavit of No litigation and No blacklisting for current financial Year (2025-26).
- iii. In case of JV, JV agreement on proper format duly signed by all partners of JV, clearly mentioning share of each partner and lead partner duly attested by Magistrate 1<sup>st</sup> class.
- iv. If a bidder's quoted cost is 10 or less than ten percent (10%) of the estimated cost, 100% (percent) of the difference amount must be submitted as additional performance security in the form of a Call Deposit Receipt (CDR) from any scheduled bank/ KCBL, made in the name of Executive Engineer, Works Division Education Department Gilgit. This additional performance security must be attached with the financial bid. Failure to attach the required security or submission of an insufficient amount will result in rejection of the bid. The bidder having Bid price lower than 25% T/S Cost would be rejected.
- v. Only one tender form shall be issued per contractor/ firm. Contractors who already have projects with less than 75% physically progress will not be issued a tender form, if any delay/issue from department side i.e. site issue, court case, modification/revision of the project the 75% physical progress clause would be exempted.
- vi. Complete set of bidding documents with detailed criteria for qualification and evaluation, BOQ and specification can be obtained from office of the Executive Engineer Works Division Education Directorate of Education Gilgit from date mentioned above upon submission of application with mandatory documents.
- vii. Pre-bid meeting will be held in the office of the Executive Engineer Works Division Education DoE Gilgit for all above work if requested by promising contractor or by the employer.
- viii. Bidding document shall only be issued to the bidder or their authorized representative on production of his/her original CNIC having valid registered power of attorney in original attested by Magistrate 1<sup>st</sup> Class.
- ix. No bid shall be accepted beyond closing time as mentioned above against each work.
- x. In case of Gazette holiday/local holiday, Bid/tender shall be opened on next working day without further intimation.
- xi. The competent authority reserve right to reject any or all application/bid prior acceptance of the application/ bids as per GB PPRA Rule 2022 under clause -36(1).
- xii. Quoted rates by contractors should be typed, hand written rates will be rejected.
- xiii. This advertisement is also available on [www.gb.ppra.gov.pk](http://www.gb.ppra.gov.pk).

Engr. Waqar Hussain  
Executive Engineer