

GOVERNMENT OF GILGIT-BALTISTAN  
OFFICE OF THE EXECUTIVE ENGINEER  
CIVIL ENGINEER DIVISION  
WATER AND POWER DEPARTMENT ASTORE



No. CED/W&P/CASH/Adv/2023-24/35

Dated 5 December 2024


**CORRIGENDUM**

I would like to bring to your attention an error in the cost of the work mentioned in the notice vide No. EE-W&P/CED/Cash/Adv/2023/24 dated 22<sup>nd</sup> November, 2024 the cost of the work **Harcho Power Rs 24,422,918/-** and **Gudai power house Rs 39,260,522/-** was mistakenly published. Which is amended as s under:-

S.#	Name of work with cost	Estimated Cost	5% E/Money	5% E/Money	
1	<b>Harcho Power House</b> Civil work E&M Work (Penstock Pipe Total:-	Rs. 24,422,918/- Rs. <u>22776036</u> - Rs. 47198954/-	Rs.47198954/-	2359948	Rs10,000
2	<b>Gudai Power House</b> Civil work Rs E&M Work Penstock pipe Total	Rs. 38,260,522/- Rs. <u>30,578,000</u> - Rs. 69,839,522	Rs.69,839,522	Rs.3491926	Rs.10,000

The amended T/S cost for the work is read as above tabulated instead of previous Notice i.e **Harcho Power House Rs 24,422,918/-** and **Gudai power house Rs 39,260,522/-**. The tender sale date and opening date is also rescheduled up to 22.12.2024. The tender copies sale up to 23.12.2024 at 11.00 AM and open on 27.12.2024 at 11.30 AM.

Other terms and conditions will remain unchanged.

  
Executive Engineer  
Civil Engineering Division  
Water & Power Department Astore

- Copy for information to:**
1. The Director IDGB Gilgit-Baltistan
  2. GBPPRA Gilgit
  3. Office copy