



Dated 28th Oct, 2025

Subject:- **RE-SCHEDULED NOTICE INVITING TENDERS**

In continuation to this office notice inviting tender No. AB/GZR/15/89/II/2024-25 /963 dated 10th Sept, 2025.

Tenders for the following works are hereby invited from Govt. contractors/ Firm (Cat-6 and above) and it is mandatory to provide the relevant code for bridge work and Pakistan Engineering Council Certificate, 2026.

I. Tenders for the following works are hereby rescheduled as under:-

S.#	Name of Scheme/Work	Earnest Money	Cost of tender form	Closing date & time of bids		Opening date & time of bids.	
1	Const. of road Khumit to Mashibar Nullah at Thoi Yasin						
i.	Construction of road. (Part-I) i. Const. of road work ii. Const. of RCC culverts iii. Const. of RCC Pipe Culverts iv. Const. Side drain	0.648	0.010	11-11-2025	11:00 AM	11-11-2025	11:30 AM
ii.	Const. of Simply Supported RCC bridge at Khumit Nullah 60ft (18.287 meter) Span (Part-II)	0.540	0.010	11-11-2025	12:00 PM	11-11-2025	12:30 PM
iii.	Const. of suspension bridge at Mushabar Nullah 110ft (33.5 meter) span (Part-III)	0.349	0.008	11-11-2025	2:00 PM	11-11-2025	2:30 PM
iv.	Const. of suspension bridge at Chikdass Thoi 90ft (18.28 meter) span i/c approach road from main Thoi road (Part-IV)	0.476	0.010	12-11-2025	11:00 AM	12-11-2025	11:30 AM
iii.	Widening/Improvement of existing Jeep road to Chikdass Thoi (Part-VI)	0.115	0.006	12-11-2025	12:00 PM	12-11-2025	12:30 PM
2	Widening/Const. of link roads in GBA-20 Ghizer						
i.	W/Const. of link roads in GBA-20 Ghizer. (Part-I)	0.178	0.006	13-11-2025	11:00 AM	13-11-2025	11:30 AM
ii.	W/Const. of link roads in GBA-20 Ghizer. (Part-II)	0.733	0.010	13-11-2025	12:00 PM	13-11-2025	12:30 PM
iii.	W/Const. of link roads in GBA-20 Ghizer. (Part-IV)	0.216	0.008	13-11-2025	2:00 PM	13-11-2025	2:30 PM
iv.	W/Const. of link roads in GBA-20 Ghizer. (Part-III)	0.457	0.010	14-11-2025	11:00 AM	14-11-2025	11:30 AM
v.	W/Const. of link roads in GBA-20 Ghizer. (Part-V)	0.148	0.006	14-11-2025	12:00 PM	14-11-2025	12:30 PM
3	Const. of remaining work Thoi Road Yasin.	0.155	0.006	14.11.2025	2:00 PM	14.11.2025	2:30 PM
4	Const. of link roads in Halqa-19 Ghizer-I						
i.	Const. of link roads in Halqa-19 Ghizer-I (Part-I)	0.195	0.008	18-11-2025	11:00 AM	18-11-2025	11:30 AM

ii.	Const. of link roads in Halqa-19 Ghizer-I (Part-II)	0.179	0.006	18-11-2025	12:00 PM	18-11-2025	12:30 PM
iii.	Const. of link roads in Halqa-19 Ghizer-I (Part-III)	0.140	0.006	18-11-2025	2:00 PM	18-11-2025	2:30 PM
5	Const. of Lift Drinking Water at Murka Yasin	0.319	0.008	19-11-2025	11:00 AM	19-11-2025	11:30 AM
6	Const. of Suspension bridge at Bushating/Zulfiqar Abad Gupis.	0.760	0.010	19-11-2025	12:00 PM	19-11-2025	12:30 PM

2. Other terms & conditions will remain unchanged.


[Engr. Ghulam Murtaza]
Executive Engineer
 B&R Division GB C&WD Ghizer
 Ph. #/ 05814-920208
 P.O. Box #. 15200

DISTRIBUTION:

1. The Secretary C& Works Department Gilgit-Baltistan
2. The Chief Engineer C&W Department Gilgit Region.
3. The Superintending Engineer C&WD Circle Ghizar
4. The Secretary Information Department Gilgit
5. Deputy Director GB Public Procurement Regulatory Authority, (GBPPRA) Gilgit
6. Office Notice Board
7. Office copy

with the request to publish in Two National dailies (One English and One Urdu) and One Local Daily News paper under intimation to this office please.

with the request to publish this advertisement your web site please