



GOVERNMENT OF GILGIT-BALTISTAN
OFFICE OF THE EXECUTIVE ENGINEER
OPERATIONS DIVISION W&P
GILGIT

No. EE/WP/AB-12/2025-26/

Dated 18th July, 2025

CORRIGENDUM

In continuation of this office letter even no. dated 03rd July, 2025 and PPRA No. TSE- 202507181480.

The tender for the work was scheduled to be opened on 21st July, 2025 is hereby extended on date mentioned against the work, due to posting transfer of the Executive Engineer/ board members.

S#	Name of Work	Extended Date
1	Supply/ Fixing of 100 KVA Transformer along with TD line at Umer Farooq Muhallah near Manzoor Mir Pump Parri and Jutial.	18-08-2025 at 1100 hrs Opening at 1130 hrs
2	Installation of 50 KVA step down transformer for Syed Razi ud din House near Markazy Imam Bargah/ Solar Battery installation at Planning Office Gilgit E&M-I HQ- II Gilgit	18-08-2025 at 1200 hrs Opening at 1230 hrs

EXECUTIVE ENGINEER
Operations Division W&P
Gilgit
Ph.# 05811-920748

PPRA REFERENCE:

[TSE-202507181480]

Execution of Various Power nature works in Gilgit



Search Engine # TSE-202507181480

Procurement Title Execution of Various Power nature works in Gilgit

Procurement Description

- 1 Supply/ Fixing of 100 KVA Transformer along with TD line at Umer Farooq Muhallah near Manzoor Mir Pump Parri and Jutial
- 2 Installation of 50 KVA step down transformer for Syed Razi ud din House near Markazy Imam Bargah/ Solar Battery installation at Planning Office Gilgit E&M-I HQ- II Gilgit

Procurement Type Corrigendum