



GOVERNMENT OF GILGIT-BALTISTAN
OFFICE OF THE EXECUTIVE ENGINEER
OPERATIONS DIVISION W&P
GILGIT

No. EE/WP/AB-12/2025-26/828


Dated 15th July, 2025

CORRIGENDUM

In continuation of this office letter even no. dated 26th June, 2025 and PPRA No. TSE-202506301349.

The tenders for the following were scheduled to be opened on 16th July, 2025 is hereby extended on date mentioned against the work, due to receipt of technical sanctioned estimate.

S#	Name of Work	Extended Date
1	Installation of 200 KVA step down transformer and T/D lines at Minister Suriya Zamaan Muhallah near Judiciary Plot Jutial	04-08-2025 at 1000 hrs Opening at 1030 hrs
2	Extension of 33 KV transmission line/ distribution line from Ulfat House to Shelter Home at Faiseabad	04-08-2025 at 1100 hrs Opening at 1130 hrs
3	Supply/ Fixing of 50 KVA Transformer with accessories at Chief Election Commissioner House Jageer Baseen	04-08-2025 at 1130 hrs Opening at 1200 hrs
4	S/F of 200 KVA step down transformer at SPARCO Office Minawar E/M- I HQ- III Gilgit	04-08-2025 at 1200 hrs Opening at 1230 hrs /


EXECUTIVE ENGINEER
Operations Division W&P
Gilgit
Ph.# 05811-920748

PPRA REFERENCE:

[TSE-202506301349]
R&M WORKS



Search Engine # TSE-202506301349

Procurement Title R&M WORKS

Procurement Description

Installation of 200 KVA step down transformer and T/D lines at Minister Suriya Zaman Muhallah near Judiciary Plot Jutial

Extension of 33 KV Transmission line/distribution line from Ulfat House to Shelter Home at Faizabad

Supply/fixing of 50 KVA Transformer accessories at Chief Election Commission House Jageer Baseen

S/F of 200 KVA stepdown transformer at SUPARCO Office Minawar E/M-I HQ-III Gilgit

حکومت گلگت بلتستان
از دفتر ایگزیکٹو انجینئر
واٹر اینڈ پاور آپریشنز ڈویژن گلگت۔

مورخہ: 1 جولائی 2025

No. EE/WP-Opr/AB/Cash/2024-25/828

توسیع ٹینڈر نوٹس

بحوالہ زیر دستخطی نوٹس بتاریخ 26 جون 2025 بسلسلہ ٹینڈر جو کہ 16 جولائی 2025 کو کھلے تھے اب اسٹیٹ کی منظوری نہیں ہونے کی وجہ سے درج ذیل تاریخ تک توسیع کی جاتی ہے۔

سریل نمبر	اشیاء	نئی تاریخ اوقت ٹینڈر جمع لرانا	نئی تاریخ / وقت کھولنا	ٹینڈر
۱	تنصیب 200KVA ٹرانسفارمر و تنصیب ٹرانسمیشن و ڈسٹری بیوشن لائن برائے ثریا زمان محلہ نزد جوڈیشری پلاٹ جلیال گلگت	4/8/2025	4/8/2025	صبح دس بجے
۲	توسیع 33KV ٹرانسمیشن و ڈسٹری بیوشن لائن فرام الفٹ ہاؤس تاشیلر ہوم فیض آباد	4/8/2025	4/8/2025	صبح گیارہ بجے
۳	فراہمی و تنصیب 50KVA ٹرانسفارمر بمع ضروری سامان برائے چیف الیکشن کمشنر ہاؤس جاگیر بسین گلگت	4/8/2025	4/8/2025	صبح ساڑھے گیارہ بجے
۴	فراہمی و تنصیب 200KVA ٹرانسفارمر برائے سپارکوائس مناوہر گلگت	4/8/2025	4/8/2025	دن ساڑھے بارہ بجے

شاکر علی۔

ایگزیکٹو انجینئر

واٹر اینڈ پاور ڈویژن گلگت

کاپی برائے اطلاع:

- ۱۔ جناب سکریٹری واٹر اینڈ پاور ڈیپارٹمنٹ گلگت بلتستان۔ گلگت
- ۲۔ جناب چیف انجینئر واٹر اینڈ پاور ڈیپارٹمنٹ گلگت ریجن۔
- ۳۔ جناب سپرنٹنڈنگ انجینئر سرکل آفس واٹر اینڈ پاور گلگت۔
- ۴۔ پیپرا ویب سائٹ www.gbppra