



**GOVERNMENT OF GILGIT-BALTISTAN
OFFICE OF THE EXECUTIVE ENGINEER B&R
DIVISION C&WD GILGIT**

No. AB/Cash/Notice/SSTE/2024-25/**872**

Dated 16th July 2025

CORRIGENDUM / EXTENSION OF TIME FOR SUBMISSION OF BIDS

Further to this office notice inviting tender bearing No. AB/Cash/Notice/SSTE/2024-25/716 dated 17th June 2025 and No. AB/Cash/Notice/SSTE/2024-25/862 dated 16th July 2025 bearing GB PPRA No. TSE-202506171275 and TSE-202507161465 respectively, the sealed bids for the following work was scheduled to be opened on 21st July 2025 is hereby extended and re-scheduled due to non-submission of bids on due time: -

S.#	Name of work	Re-Scheduled Closing date & time	Re-Scheduled Closing date & time
01.	Widening of 1.372 km road from 11ft to 27ft and Const. of 0.762 km (27ft wide) approach road for RCC bridge Jalalabad.	06-08-2025 1400 hours	06-08-2025 1430 hours

Other terms and conditions will remain unchanged except valid registration of Pakistan Engineering Council upto 30th June 2026 and renewal receipt of Communication & Works Department for the financial year 2025-26 are mandatory for the bidders/firms.

(ENGR. INTIKHAB ALI)

Executive Engineer
Tel # (05811)-922475

Distributions: -

1. The Chief Engineer C&WD Gilgit Region.
2. The Superintending Engineer C&WD Gilgit Circle.
3. The Deputy Director GBPPRA Gilgit.
4. Office Notice Board.
5. Office File.